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MA0131ZZ Annual Operating Cost Escalation 

 will occupy 6,507.89 usable (
8,798.82 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96
months commencing on or about 12/03/2018.
The agency share of Joint Use Spaces is 524.04 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
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the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new

      OA #: AMA02968     OA Status: Final     Version: 50     Loc Code: MA0131ZZ

2



space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
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preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
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PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 524.04 rentable square feet, $24,590.72 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 524.04 $24,590.72

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02969 Final Version: 51 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 4,850.70 usable
( 6,558.26 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at
JFK FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96
months commencing on or about 12/03/2018.
The agency share of Joint Use Spaces is 390.59 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost.

 will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DHS IMMIGRATION AND
CUSTOMS ENFORCEMENT - ICE is responsible for making sure their space request is consistent with
any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
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enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
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At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.
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Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
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adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 390.59 rentable square feet, $18,328.86 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 390.59 $18,328.86

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Department of Homeland Security (DHS) Mandatory Clauses
Rent Components
Obligation to Pay Rent
The  obligation to pay Rent
for the space governed by this OA commences upon substantial completion and acceptance of the space by
the GSA project manager. 
will accompany GSA on the walk-through of the space prior to GSA acceptance of the space. (Note: This
clause supersedes any conflicting clauses in the Standard Clauses.)
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Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title
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Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02970 Final Version: 53 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 8,735.47 usable ( 11,810.56 rentable) square
feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING
(MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96 months commencing on or
about 12/03/2018.
The agency share of Joint Use Spaces is 703.41 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD OFFICE OF THE SOLICITOR
is responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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(b)(5)

(b)(5)

(b)(5)
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 703.41 rentable square feet, $33,007.86 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 703.41 $33,007.86

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02971 Final Version: 50 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 1,735.59 usable ( 2,346.56
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96
months commencing on or about 12/03/2018.
The agency share of Joint Use Spaces is 139.76 rentable square feet.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF LABOR
MANAGEMENT STANDARDS is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 139.76 rentable square feet, $6,558.10 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 139.76 $6,558.10

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02972 Final Version: 54 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 6,477.46 usable (
8,704.11 rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96
months commencing on or about 12/03/2018.
The agency share of Joint Use Spaces is 521.59 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OCCUPATIONAL
SAFETY&HEALTH ADMINISTRATION is responsible for making sure their space request is consistent
with any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help
developing agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
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property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 521.59 rentable square feet, $24,475.74 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 521.59 $24,475.74

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
General Storage and Tenant Floor Cut Space Only
This OA has been issued to establish a reduced rate of  $20.87per RSF for  505.88 USF of space that meets
the definition of general storage or tenant floor cut in the current edition of the GSA/PBS National Business
Space Assignment Policy.

 Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
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experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02973 Final Version: 51 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 14,611.00 usable ( 19,754.41 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL
BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96 months
commencing on or about 12/03/2018.
The agency share of Joint Use Spaces is 1,176.52 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.03 parking spaces.

 will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. BUREAU OF LABOR
STATISTICS is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 1,176.52 rentable square feet, $55,209.14 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 1,176.52 $55,209.14

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
General Storage and Tenant Floor Cut Space Only
This OA has been issued to establish a reduced rate of  $20.87per RSF for  235.25 USF of space that meets
the definition of general storage or tenant floor cut in the current edition of the GSA/PBS National Business
Space Assignment Policy.
General Storage and Tenant Floor Cut Space - Blended Rate
The OA tool has systematically blended the rates for the general use office space and general storage/tenant
floor cut space to yield a calculated shell rate of  $33.38per RSF and a calculated operating rate of  $8.10
per RSF. The blended rates are comprised of the fully serviced shell and operating rates for the general use
office space and a 50% reduction of the shell and operating rates for the general storage/tenant floor cut
space.

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
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rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02974 Final Version: 51 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 4,042.79 usable ( 5,465.95 rentable) square feet of
space and 0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING
(MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96 months commencing on or
about 12/03/2018.
The agency share of Joint Use Spaces is 325.54 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services Administration rent in accordance
with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF JOB CORPS is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 325.54 rentable square feet, $15,276.09 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 325.54 $15,276.09

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02976 Final Version: 75 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 11,603.14 usable ( 15,576.06
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96
months commencing on or about 12/03/2018.
The agency share of Joint Use Spaces is 934.32 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.02 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. EMPLOYMENT TRAINING
ADMINSTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
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property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 934.32 rentable square feet, $43,843.64 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 934.32 $43,843.64

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02982 Final Version: 55 Date Last Modified: 30-Sep-2018 
MA0131ZZ Fiscal Year Update 

 will occupy 1,814.13 usable
( 2,456.57 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at
JFK FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 115
months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 146.08 rentable square feet.

 will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost.

 will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DHS IMMIGRATION AND
CUSTOMS ENFORCEMENT - ICE is responsible for making sure their space request is consistent with
any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 146.08 rentable square feet, $6,854.87 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 146.08 $6,854.87

Tenant Improvement Amortization Cost
 

 Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Department of Homeland Security (DHS) Mandatory Clauses
Rent Components
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Obligation to Pay Rent
The  obligation to pay Rent
for the space governed by this OA commences upon substantial completion and acceptance of the space by
the GSA project manager. 
will accompany GSA on the walk-through of the space prior to GSA acceptance of the space. (Note: This
clause supersedes any conflicting clauses in the Standard Clauses.)

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verification's, tenants may
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experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02983 Final Version: 18 Date Last Modified: 30-Sep-2018 
MA0131ZZ Fiscal Year Update 

 will occupy 0.00 usable ( 0.00
rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 97
months commencing on or about 09/30/2018.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. EXECUTIVE OFFICE FOR
IMMIGRATION REVIEW is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b)(5)

(b)(5)

(b)(5)

(b)(5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - Parking Only Assignment
This OA is being extended to reflect the continuing requirement of your current parking assignment. There
have been no changes to the number of structured or surface parking spaces or the number of reserved or
unreserved parking spaces. The parking rate term has been extended for an additional  10 years  120 months.
The rate per space is established from the most recent FAR appraisal per GSA PBS Pricing Policy. This OA
is considered FINAL and does not require agency signature. Please notify GSA within 60 days if you
disagree with any of the terms and conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02984 Final Version: 48 Date Last Modified: 04-Jan-2019 
MA0131ZZ Extension of Term - 10-Year 

 will occupy 4,580.40 usable (
6,148.73 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 120
months commencing on or about 04/01/2019.
The agency share of Joint Use Spaces is 368.83 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. EXECUTIVE OFFICE FOR
IMMIGRATION REVIEW is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 368.83 rentable square feet, $17,307.51 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 368.83 $17,307.51

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
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This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02991 Final Version: 50 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 3,741.91
usable ( 5,059.15 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces
at JFK FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 96
months commencing on or about 12/03/2018.
The agency share of Joint Use Spaces is 301.31 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost.

 will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF FEDERAL
CONTRACT COMPLIANCE PROGRAMS is responsible for making sure their space request is consistent
with any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help
developing agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
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enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
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At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.
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Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
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adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 301.31 rentable square feet, $14,139.19 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 301.31 $14,139.19

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03025 Final Version: 50 Date Last Modified: 30-Sep-2018 
MA0131ZZ Fiscal Year Update 

 will occupy 3,403.99 usable ( 4,602.27
rentable) square feet of space and 2 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 105
months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 274.10 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. INTERNATIONAL TRADE
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
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property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 274.10 rentable square feet, $12,862.32 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 274.10 $12,862.32

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03026 Final Version: 50 Date Last Modified: 30-Sep-2018 
MA0131ZZ Fiscal Year Update 

 will occupy 3,714.54 usable ( 5,022.14
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 105
months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 299.11 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DHS CITIZENSHIP AND
IMMIGRATION SERVICE is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
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property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 299.11 rentable square feet, $14,035.77 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 299.11 $14,035.77

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
USCIS Mandatory Clauses
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Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03059 Final Version: 53 Date Last Modified: 03-Dec-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 1,184.65 usable ( 1,601.67 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL
BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 108 months
commencing on or about 12/03/2018.
The agency share of Joint Use Spaces is 95.39 rentable square feet.

 will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
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construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
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The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
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any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
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The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 95.39 rentable square feet, $4,476.32 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 95.39 $4,476.32

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03060 Final Version: 60 Date Last Modified: 01-Oct-2018 
MA0131ZZ Antenna Escalation 

 will occupy 1,467.62 usable ( 1,970.13 rentable) square feet of space and 4 structured
parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING (MA0131) located at 15 New
Sudbury St, BOSTON, MA, for a period of 8 months commencing on or about 10/01/2018.
The agency share of Joint Use Spaces is 118.18 rentable square feet.

 will pay the General Services Administration rent in accordance with the attached
page(s). The rental will be adjusted annually for operating cost and parking escalations.

 will pay the General Services Administration additional rent for prorated share of joint
use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. TIGTA is responsible for making
sure their space request is consistent with any applicable square foot reduction targets and can contact
TotalWorkplace@gsa.gov for help developing agency-wide space design standards that optimize their space
usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
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Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
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the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
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to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
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owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 118.18 rentable square feet, $5,545.55 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 118.18 $5,545.55

Space Item of Antenna
Placement, installation, operation and removal of telecommunications devices (such as antennas) in
common areas (such as rooftops) may be conducted by the customer agency with the approval of the GSA
Building Manager. GSA's cost for providing space for telecommunications will be covered through a license
fee that may be established by GSA on the basis of:

An appraisal or market analysis prepared by a local real estate professional.

or

A national valuation model.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
"Spatial Data Management (SDM) - Space Verificatio
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.
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I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AMA03060     OA Status: Final     Version: 60     Loc Code: MA0131ZZ

6



(b)(4)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03061 Final Version: 75 Date Last Modified: 20-Nov-2018 
MA0131ZZ Extension of Term - 10-Year 

 will occupy 3,230.15 usable ( 4,374.05 rentable)
square feet of space and 6 structured parking spaces and 0 surface parking spaces at JFK FEDERAL
BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 120 months
commencing on or about 05/01/2019.
The agency share of Joint Use Spaces is 260.10 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

 will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD OFFICE OF INSPECTOR
GENERAL is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 260.10 rentable square feet, $12,205.45 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 260.10 $12,205.45

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
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This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verification's, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03088 Final Version: 60 Date Last Modified: 21-Nov-2018 
MA0131ZZ Extension of Term - 10-Year 

 will occupy 9,501.75 usable (
12,866.61 rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 120
months commencing on or about 05/01/2019.
The agency share of Joint Use Spaces is 765.11 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.02 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD EMPLOYEE BENEFITS
SECURITY ADMINSTRATION is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 765.11 rentable square feet, $35,903.33 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 765.11 $35,903.33

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verification
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This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03294 Final Version: 20 Date Last Modified: 01-Oct-2018 
MA0131ZZ OSI JFK fed bldg 15 new sudbur Antenna Escalation 

 will occupy 0.00 usable ( 0.00 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL
BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 22 months
commencing on or about 10/01/2018.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
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decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
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Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
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business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
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the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Space Item of Antenna
Placement, installation, operation and removal of telecommunications devices (such as antennas) in
common areas (such as rooftops) may be conducted by the customer agency with the approval of the GSA
Building Manager. GSA's cost for providing space for telecommunications will be covered through a license
fee that may be established by GSA on the basis of:

An appraisal or market analysis prepared by a local real estate professional.

or

A national valuation model.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03337 Final Version: 36 Date Last Modified: 30-Sep-2018 
MA0131ZZ Fiscal Year Update 

 will occupy 649.87 usable ( 878.17 rentable) square feet of
space and 0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING
(MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 34 months commencing on or
about 09/30/2018.
The agency share of Joint Use Spaces is 52.33 rentable square feet.

 will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF PUBLIC AFFAIRS is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 52.33 rentable square feet, $2,455.60 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 52.33 $2,455.60

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03338 Final Version: 37 Date Last Modified: 30-Sep-2018 
MA0131ZZ Fiscal Year Update 

 will occupy 969.81 usable ( 1,310.50 rentable) square feet of space and
0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING (MA0131) located
at 15 New Sudbury St, BOSTON, MA, for a period of 34 months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 78.09 rentable square feet.

 will pay the General Services Administration rent in accordance with
the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. WOMEN'S BUREAU is responsible
for making sure their space request is consistent with any applicable square foot reduction targets and can
contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards that optimize
their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
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Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
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the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
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to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
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occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 78.09 rentable square feet, $3,664.53 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 78.09 $3,664.53

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03417 Final Version: 30 Date Last Modified: 04-Jan-2019 
MA0131ZZ Extension of Term 

 will occupy 3,604.00 usable ( 4,872.69 rentable) square feet of space and 9
structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING (MA0131) located at
15 New Sudbury St, BOSTON, MA, for a period of 72 months commencing on or about 01/03/2019.
The agency share of Joint Use Spaces is 290.21 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services Administration rent in accordance with the attached
page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent for prorated share of
joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
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construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
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The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding

      OA #: AMA03417     OA Status: Final     Version: 30     Loc Code: MA0131ZZ

3



any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
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tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 290.21 rentable square feet, $13,618.08 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 290.21 $13,618.08

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Senate
For purposes of complying with Public Law 99-88, August 15, 1985, as amended, 2 U.S.C. 59, the space in
this assignment is 3604 usable square feet.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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